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PUDUCHERRY  MUNICIPALITY 

PUDUCHERRY  
 

 

NOTICE INVITING TENDER 
 

 

 
1.Tender for the work of  :CONCRETING  THE  PAPPAMMALLE  KOIL      STREET 

CONNECTING S.V.PATEL SALAI  AND SALAI STREET  

IN  MUTHIALPET  VIA  SOLAI NAGAR YOUTH 

HOSTEL(FROM KADHI BOARD OFFICE TO ANNAI 

SATHYA NAGAR CROSS ROAD) - PHASE-I 

 

2. Estimate Cost put to tender    :  Rs.14, 22,762 /- 

 

 

 

3. This tender contains     :56 pages 

 

 

4. Earnest Money Deposit     : Rs.28,455 /-  

 

 

5. Tender Date and time     : 

 

 

6. Class in which the contractor is enlisted   : 

 

 

7. Name and address of contractor is enlisted  :  

 

 

8. Date of application of tender by the contractor  : 

 

 

9. Date of receipt      :  Opened on  

                   -------------at-----------P.M 

 

 

10. Date of issue of tender schedule    : 

 

 

11. E.M.D reference     : 

 

 

 

 

COMMISSIONER. 

 

 



 2 

 

 

 

 
 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PUDUCHERRY MUNICIPALITY 

PUDUCHERRY 
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PUDUCHERRY MUNICIPALITY 

PUDUCHERRY 

           Form 6 

 

NOTICE INVITING TENDER  
 

 
 1. Item rate/ percentage rate tenders are invited on behalf of Municipal 

Council approved and eligible contractors of C.P.W.D and those of 

appropriate list of P&T M.E.S and Puducherry State P.W.D for the work of 

CONCRETING  THE  PAPPAMMALLE  KOIL      STREET CONNECTING S.V.PATEL SALAI  AND SALAI 

STREET  IN  MUTHIALPET  VIA  SOLAI NAGAR YOUTH HOSTEL(FROM KADHI BOARD OFFICE TO 

ANNAI SATHYA NAGAR CROSS ROAD) - PHASE-I 

  

 

 

1.1 The Work is estimated to cost Rs14,22,762 /- This estimate, however, is given merely as a rough guide.  

 

 

 1.2  Tender will be issued to eligible Contractor registered in Puducherry P.W.D. and Non-P.W.D Contractors 

who produce definite proof from the appropriate authority, which Shall be to the satisfaction of  the competent authority if 

having satisfactorily completed similar works of magnitude specified below:- 

 

 

 

Criteria of eligibility for issued of tender documents 

 

 1.3 Conditions for Non-P.W.C Contractors Only: 
 

           For works estimated to cost above  Three Similar works each costing not less than 30%  

            Rs.25 lakhs but upto Rs. 2 Crores.  Of the estimated cost put to tender; during the last 5 

Years subject to the condition that the cost of each such work should 

not be less than Rs.15 lakhs.  
1.4 Conditions   for  PWD as   well  as  

Non-PWD Contractors: 

 

 

 1.4.1  For   works   estimated    to    cost          

above Rs.10 crores   Two similar works each of value 60% of the estimate  

cost or one similar work costing not less than the  estimated cost 

(rounded off to nearest 4.10 lakhs) in  the last seven years ending last day 

of the month  previous to the one in which the tenders are invited.  

  

 
 For the purpose of this clause “Similar works means the works of  CONCRETING  THE  PAPPAMMALLE  KOIL      

STREET CONNECTING S.V.PATEL SALAI  AND SALAI STREET  IN  MUTHIALPET  VIA  SOLAI NAGAR 

YOUTH HOSTEL(FROM KADHI BOARD OFFICE TO ANNAI SATHYA NAGAR CROSS ROAD) - PHASE-I 

  

 2. Agreement shall be drawn with the successful tenderer on prescribed Form No.8 which is available with 

Puducherry Municipality, Puducherry.  The Tendere shall  quote his rates  as per   various terms and conditions of the said 

form which will form part of the agreement.  
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3. The time allowed for carrying out the work will be four (4)months including 

Monsoon period Month from the tenth day after the date of written orders to commence the work or from the first date of 

handing over of the site whichever is later, in accordance with the phasing, if any, indicated in the tender documents. 

 

4. The site for the work is available 

 

OR  

  

 The site for the work shall be made available in parts as specified below:  

    PAPPAMMALLE  KOIL      STREET (FROM KADHI BOARD OFFICE TO ANNAI SATHYA NAGAR 

CROSS ROAD  

                                                         

 5.              Receipt of applications for issue of forms will be stopped by 4.00p.m four days/three days before 

the date fixed for opening           g of tenders.  Issue of tender forms will be stopped three/two days before the date fixed 

for opening of tenders.  

  

 6. Tenders, which should always be placed in sealed envelop, with the name of work and due date written on 

the envelopes, will be received by the Commissioner Puducherry Municipality      upto 3.30. p.m. on ----------- and will be 

opened by him or his authorized representative in his office on the same day at 4.00 p.m.  

 

 

 7. Tenders documents consisting of plans, specification, the schedule of quantities of the various classes of 

work to be done and the set of terms and conditions of contract to be complied with by the contractor whose tender may 

be accepted and other necessary documents can be seen in the office of the Executive Engineer Division, Puducherry 

Municipality Puducherry, between hours 11.00 A.M  to 2.00 PM and  2 to 4.00 PM from --------------- to -------------- 

everyday except on Saturdays, Sundays and Public Holidays, Tender documents excluding standard form, will be issued 

from his during the hours specified above, on payment of the following:-  

  

 

(i) Rs.500+3.5% sales Tax in cash as cost of tender documents and (ii) E.M.D of Rs.28,455 /- 

(ii) .Cash (upto) Rs.10,000/-) Receipt /Trasurery Chalan/Deposit at all Receipt of a  

scheduled Branch / Demand Draft of a Scheduled Bank in favour of the commissioner, Puducherry Municipality.  

Puducherry when amount of earnest Money is more than Rs.5 lakhs.  Part of Earnest money is acceptable in the form of 

bank guarantee also. In such case, minimum 50% of Earnest Money (but not less than Rs.5 Lakhs) or Rs. 25 lakhs.  Which 

ever is less, will have to be deposited in shape prescribed above.  For balance amount of Earnest Money Bank guarantee 

will also acceptable. 

 

8. The description of the work is as follows:- 

 
CONCRETING  THE  PAPPAMMALLE  KOIL      STREET CONNECTING S.V.PATEL SALAI  AND SALAI  STREET  

IN  MUTHIALPET  VIA  SOLAI NAGAR YOUTH HOSTEL(FROM KADHI BOARD OFFICE TO ANNAI 

SATHYA NAGAR CROSS ROAD) - PHASE-I 

 

            Copies of the other drawings and documents pertaining to the works will be open for inspection by the 

tenderers at the office of the above mentioned officer. 
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 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and subsoil (so far as is practicable), the form and nature 

of the site, the accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect their tender.  A 

tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed.  The tenderer shall be responsible for 

arranging and maintaining at his own cost all materials, tools and plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise specifically provided for in the 

contract documents.  Submission of a tender by a tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the work to be done and a 

conditions and rates at which stores, tools and plant etc., will be issued to him by the PUDUCHERRY 

MUNICIPALITY and local conditions and other factors having bearing on the execution of the work.  

 

 9. The Competent authority on behalf of the municipal council does not bind itself accept the 

lowest or any other tender and reserves to itself the authority to reject any or all the tenders received without the 

assignment of any reason.  All tenders in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forthy by the tenderer shall be summarily rejected. 

 

 

  The competent authority also reserves its right to allow to the Central Government Public Sector 

Enterprises, Joint venture with CPSE holding 51% equity or more, a purchase preference with reference to the 

lowest valid price bid, where the quoted price in within 10% of such lowest price in attender, other things being 

equal, in case of tenders/quotations whose date of receipt is upto 31.3.2005, subject to the estimated cost being 

of Rs.Five crore and above.  

 

 

  The Public Enterprises who avail benefit of the purchase preference   would be subjected to 

adequate penalties for cost over runs etc.,” 

 

 

 10. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and 

the tenders submitted by the contractors who resort to canvassing will be liable to rejection.  

 
 

 11. The Competent authority on behalf of Municipal Council reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rate 

quoted.  

 

 12. The contractor shall not be permitted to tender for works in the Puducherry Municipality, 

Puducherry (responsible for ward and execution of contracts) in which his near relative is posted as Divisional 

Accountant or as an officer in any capacity between the grades of Superintending Engineer and Assistant 

Engineer (both inclusive) He shall also intimate the names of persons who are working with him in any capacity 

or are subsequently employed him and who are near relatives to any gazetted officer in the Puducherry 

Municipality, Puducherry.  Any breach of this condition by the contractor would render him liable to the 

removed for the approved list of contractors of this municipality.  
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  13. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Puducherry is allowed to work as 

contractor for a period of two years after his retirement from Government services, whithout the previous  

permission  of the  Government of  Puducherry in  writing.  This contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person who had not obtained the permission 

of the Government of Puducherry as aforesaid before submission of the tender or engagement in the contractors 

service.  

 

 

 14. The tender for the works shall remain open for acceptance for a period of Sixty days(60) from 

the date of opening of tenders. If any tenderer with draws his tender before the said period or issue of 

acceptance, whichever is earlier or makes any modifications in the terms and Conditions of the tender which are 

not acceptable to the department, then the government without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid. 

 

 

 15. This notice inviting tender shall form a part of the contractor document.  The successful 

tenderer/contractor, on acceptance of his tender by the accepting authority, shall, with in 10 days from the 

stipulated date of start of the work sign the contract consisting of-  

 

 

 

(a) The notice inviting tender, all the documents including additional conditions, 

specifications and drawings, if any forming the tender as issued at the time of invitation 

of tender and acceptance thereof together with any correspondence leading thereto.  

 

 

 

(b) Standard form 8.  

 

 

 

 

 

 

 

           Signature of the Commissioner. 

 

 

 

 

      ---------------------------------------------------------------  

               For and on behalf of Municipal Council 

 

 

 

 

 

 

 



 7 

Form-7/8 

 

 

PUDUCHERRY MUNICIPALITY  

PUDUCHERRY  

 

 

 
ITEM RATE TENDER AND CONTRACT FOR WORKS  

 

 
(A) Tender for the work of –  

 
CONCRETING  THE  PAPPAMMALLE  KOIL      STREET CONNECTING S.V.PATEL SALAI  AND SALAI 

STREET  IN  MUTHIALPET  VIA  SOLAI NAGAR YOUTH HOSTEL(FROM KADHI BOARD OFFICE TO 

ANNAI SATHYA NAGAR CROSS ROAD) - PHASE-I 

 

 

 

 

 

(I) To be submitted by 3.30 p.m. on --------------------------------------- to the Commissioner 

Puducherry Municipality. 

 

 

(II) To be opened in presence of tenders who may be present at 4.00 p.m.  

 

On -------------------------- in the office of the Commissioner Puducherry Municipality. 

 

 

 

 Issued to ----------------------------------------------------------------------------------------------------------  

 

 

(Contractor)  

 

 

 Signature of officer issuing the documents------------------------------------------------------------------  

  

 

 

 Designation ------------------------------------------------------------------------------------------------------  

 

 

 

 Date of issue ----------------------------  
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TENDER 

 

 

 

 I/We have read and examined the notice inviting tender, schedule A,B,C,D,E, and F, Specifications applicable, 

drawings and designs, general rules and directions, conditions of contract, clauses of contract, special conditions, schedule 

of rates and other documents and rules referred to in the conditions of contract and all other contents in the tender 

documents form the work.  

 

 

 

 I/We hereby tender for the execution of the work specified for the Municipal Council within the time specified in 

Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in Rule-1 General Rules and Directions and in Clause 11 of the Conditions of Contract 

and with such materials as are provided, by, and in respect in accordance with, such conditions so far as applicable. 

 

 

 

 We agree to keep the tender open for Sixty (60) days from the due date of submission thereof and not make any 

modifications in its terms and conditions.  

 

 

 

 A sum of Rs.28,455 /- has been deposited in Cash/(upto Rs.10,000/-) Receipt Treasury Chalan/Deposit at Call 

Receipt of a Scheduled Bank Demand draft of Scheduled Bank as earnest money. If I/we, fail to furnish the prescribed 

performance guarantee fail to commence the work.  I/we agree that the said Municipal Council or his successors in officer 

shall without prejudice to any other rights or remedy, be at liberty to forfeit the said earnest money absolutely otherwise 

the said earnest money shall be retained by him towards security deposit to execute all the work referred to in the tender 

documents upon the terms and conditions contains or referred to therein and to carry out such deviations as may be 

ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clauses12.2 and 12.3 of the tender form.  

 

 

 

 I/we hereby declare that I/we shall treat the tender documents, drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information/derived therefrom to any person other than 

a person to whom/I/we/am/are authorized to communicate the same or use the information in any manner prejudicial to be 

safety of the State.  
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I/We agree that should I/we fail to commence that work specified in the above memorandum, and 

amount equal to the amount of the earnest money mentioned in the form of invitation of tender and performance 

guarantee shall be absolutely forfeited to the Municipal Council or his successors in office and the same may at 

the option of the competent authority on behalf of the Municipal Council be recovered without prejudice to any 

other right or remedy available in law out of the deposit in so far the same may extend in terms of the said bond 

and in the event of deficiency out of any other money due to me/us under this contract or otherwise.   

 

 

 

 

 

 

 

 

 

 

 

Signature of Contractor 

Postal Address  

 

 

 

 

 

 

Dated------------------------------  

 

 

 

Witness: 

 

 

 

Address: 

 

 

 

 

 

Occupation: 
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PERCENTAGE RATE TENDER FOR CONSTRUCTION WORKS  

 

 

 

 

 I / We hereby tender for the execution for the Municipal Council of the work specified in the 

underwritten memorandum within the time specified in such memorandum at an amount of Rs.--------------------

-------- (Rupees -----------------------------------------------------------) 

i.e ---------------------------------- percent below/above the rates entered in the Schedule ‘A’ and in accordance in 

all respects with the specifications, designs, drawings and instructions in writing refereed to in Rule 1 thereof 

and in Clause 11 of the conditions of the contract and with such material as are provided for, and in all other 

respects in accordance with such conditions as far as applicable.  I/We hereby agree to the percentage 

mentioned above being deducted from/added to the gross amount of the bills for work done.  

 

 

 

 

 

 

 

 

 

Date:                           Signature of Contractor 

Postal Address  
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ACCEPTANCE 

 

 

 

 

 The above tender (as modified by you as provided in the letters mentioned hereunder is accepted by me 

for and on behalf of the Municipal Council for a sum of Rs. ------------------------- 

(Rupees----------------------------------------------------------------------------------------------------------- 

 

--------------------------------------------------------------------------------------------------------------------)  

 

 

 

 

  The letters referred to below shall form part of this contract Agreement:-  

 

 

 

  (a) 

 

 

 

 

  (b) 

 

 

 

 

  (c)  

 

 

 

 

 

      For and on behalf of the Municipal Council 

 

 

 

      Signature---------------------------------------------------  

 

 

 

 

   Dated---------------       Designation------------------------------------------------  
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PUDUCHERRY MUNICIPALITY 

PUDUCHERRY  

GENERAL RULES AND DIRECTIONS  

1. All works proposed for execution by contract will be notified in a form of invitation  

to tender pasted in  Public places and signed by the officer inviting tender or by publication in newspapers as 

the case may be.  

 

This form will state the work to be carried out, as well as the date for submitting and opening tenders 

and the time allowed for carrying out the work, also the amount of earnest money to be deposited with the 

tender and the amount of the security deposit to be deposited by the successful tenderer and the percentage, if 

any, to be deducted from the bills.  Copies of the specification, designs and drawings and any other documents 

required in connection with the work signed for the purpose of identification by the officer inviting tender shall 

also be open for inspection by the contractor at the office of officer inviting tender during office hours.  

 

 

2. In the event of the tender being submitted by firm, it must be signed separately by each partner 

thereof or, in the event of the absence of any partner, it must be signed on his behalf by a person holding a 

power-of-attorney authorizing him to do so, such power-of-attorney to be produced with the tender, and it must 

disclose that the firm is duly registered under the Indian Partnership Act, 1952.  

 

3. Receipts for payments made on account of work, when executed by a firm, must also be signed 

by all the partners, except where the contractors are described in their tender as a firm, in which case the 

receipts must be signed in the name of the firm by one of the partners, or by some other person having authority 

to give effectual receipts for the firm.    

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work.  Tenders, which propose any alternation in the work specified in the 

said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort, will be liable to rejection.  No single tender shall include more than one work but 

contractors who wish to tender for two or more works shall submit separate tender for each.  Tenders shall have 

the name and number of the work to which they refer, written on the envelopes.  

 

 

 The rate(s) must be quoted in decimal coinage.  Amounts must be quoted in full rupees by ignoring fifty 

paise and less and considering more than fifty paise as rupee one.  

 

4A. In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what 

percentage below/above (in figures as well as in words) the total estimated cost given in Schedule of Quantities 

at Schedule ‘A’, he will be willing to execute the work.  Tenders, which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort, will be liable to rejection.  No single tender shall include more than 

one work, but contractors who wish to tender for two or more works shall submit separate tender for each.  

Tender shall have the name and number of works to which they refer, written on the envelopes.    

 

 5. The officer inviting tender or of his duly authorized Assistant will open tenders in the presence 

of any intending contractors who may be present at the time, and will enter the amount of the several tenders in 

a comparative statement in a suitable form.  In the event of a tender being accepted, a receipts for the earnest 

money forwarded therewith shall thereupon be given to the contractor who shall thereupon for the purpose of 
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identification sign copies of the specifications and other documents mentioned in Rule-1.  In the event of a 

tender being rejected, the earnest money forwarded with such unaccepted tenderers shall thereupon be returned 

to the contractor remitting the same, without any interest.   

 

 6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 

be bound to accept the lowest or any other tender.   

  

 7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered 

as any acknowledgement or payment to the officer inviting tender and the contractor shall be responsible for 

seeing that he procures a receipt signed by the officer inviting tender or a duly authorized cashier. 

 

 8. The memorandum of work rendered for an the schedule of materials to be supplied by 

PUDUCHERRY MUNCIPALITY and their issue rates, shall be filled and completed in the office of the officer 

inviting tender before the tender from is issued. If a form is issued to an intending tenderer without having been 

so filled in and incomplete, he shall request the office to have this done before he completes and delivers his 

tender.   

 

 9. The tenderers shall sign a declaration under the Officials Secret Act, 1923 for maintaing secrecy 

of the tender documents, drawings or other records connected with the work given to them.  The unsuccessful 

tenderers shall all the drawing given to them.  

 

 10. In the case of Item Rate Tenders, only rates quoted shall be considered.  Any tender containing 

percentage below/above the rates quoted is liable to be rejected.  Rates quotes by the contractor in item rate 

tender in figures and words shall be accurately filled in so that there is no discrepancy in the rates written in 

figures and words.  However, if a discrepancy is found, the rates which correspond with the amount worked out 

by the contractor shall unless otherwise proved to be taken as correct.  If the amount of an item is not worked 

out by the contractor or it does not correspond with the rates written either in figures or in words then the rates 

quotes by the contractor in words shall be taken as correct.  Where the rates quoted by the contractor in figures 

and in words tally but the amount is not worked out correctly, the rates quoted by the contractor will unless 

otherwise proved be taken as correct and not the amount.  

 

 10A. In case of Percentage Rate Tenders only percentage quoted shall be considered.  Any tender 

containing item rates is liable to be rejected.  Percentage quoted by the contractor in percentage rate tender shall 

be accurately filled in figures and words, so that there is no discrepancy.  However if the contractor has worked 

out the amount of the tender and if any discrepancy is found in the percentage quoted in words and figures, the 

percentage which correspond with the amount worked out by the contractor shall, unless otherwise proved to be 

taken as correct.  If the amount of the tender is not worked out by the contractor or it does not correspond with 

the percentage written either in figures or in words then the percentage quoted by the contractor in words shall 

be taken as correct.  Where the percentage quoted by the contractor in figures and in words tally but the amount 

is not worked out correctly, the percentage quoted by the contractor will, unless otherwise proved to be taken as 

correct and not the amount.  
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 11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender will be 

considered as unbalanced and in case the tender is unable to provide satisfactory explanation such a tender is 

liable to be disqualified and rejected.  

 

 

 12. All rates shall be quoted on the tender form.  The amount for each item should be worked out 

and exquisite totals given.  Special care should be taken to write the rates in figures as well as in words and the 

amount in figures only in such a way that interpolation is not possible.  The total amount should be written both 

in figures and in words.  In case of figures, the word’Rs’. Should be written before the figure of rupees and 

word’P’ after the decimal figures, e.g., Rs.2.15 P and in case of words, the word,”Rupees’ should precede and 

the word ‘Paise’ should be written at the end.  Unless the rates is in whole rupees and followed of the word 

‘only’ it should invariably be upto two decimal places.  While quoting the rate in schedule of quantities, the 

word ‘only’ should be written closely following the amount and it should not be written in the next line.   

 

 

 12A. In Percentage Rate tender, the tenderer shall quote percentage below/above (in figures as well as 

in words) at which he will be willing to execute the work.  He shall also work out the total amount of his offer 

and the same should be written figures as well as in words ‘Rs’. should be written before the figure or rupees 

and word’P’ after the decimal figures, e.g.Rs.2.15P and in case of words, the ‘Rupees’ should precede and the 

word ‘Paise” should be written at the end.  

 

 

 13. The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

work as performance guarantee in the form of an irrevocable Bank Guarantee bond of any scheduled bank or 

state bank of India in accordance with the form prescribed or in cash or in the form of Govt security, fixed 

deposit receipt etc., as in the case of recovery of security deposit within 15days of the issue of letter of intent 

but before award of work.  This period can be further extended by the engineer-in –charge up to a maximum 

period of 7 days on written request of the contractor.  

 

 

 13A. A sum @ 10% of the gross amount of the bill shall be deducted form each running bill of 

contractor till the sum along with sum already deposited as earnest money will amount to security deposit of 5% 

of the tendered value of the work.  (Bank Guarantee is not to be accepted as security deposit) 

 

 

 14. On acceptance of the tender the name of the accredited representative (s) of the contractor who 

would be responsible for taking instructions form the Engineer-in-charge shall be communicated in writing to 

the Engineer-in-charge. 

 

 

 15. Sales tax, Purchase tax, turnover tax or any other tax on material in respect of this contract shall 

be payable by the contractor and Municipality will not entertain any claim whatsoever in respect of the same.  
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This work is covered under Section 78 of Puducherry Value Added Tax Ordinance, 2007 and 

hence the contractor  is liable to pay a VAT at 2.8% of  work done. 

 

 

 16. The contractor shall give a list of both gazetted and non-gazetted Municipality employees related 

to him.  

 

 17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves as/have tendered or who may and has /have tendered for the same work.  Failure to observe 

this condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to be 

summarily rejected.  

 

 18. The tender for composite work includes in additition to building work other works such as 

sanitary and water supply installations, drainage installations, electrical work, horticulture work, roads and 

paths etc.  Tender must associate himself with agencies of tender for sanitary and water supply drainage, 

electrical and horticulture works, if any in the composite tender.  

 

 19. The contractor shall submit list of works which are in hand (progress) in the following form: 

 

______________________________________________________________________________  

 Name  Name and particulars of  Value of  Position of    Remarks 

   Divn. Where is being     Work     Work in      

          executed       Progress    (1)  

 (2)       (3)       (4)         (5)   

______________________________________________________________________________  

 

 

 

 

 

______________________________________________________________________________  

 

 20. The Contractor shall comply with the Provisions of the Apprentices Act., 1961, and the rules and 

orders issued there under from time to time.  If he fails to do so, his failure will be a breach of the contract and 

the commissioner. May in his discretion with out prejudice to any other right or remedy available in law to 

cancel the contract.  The contractor shall also be liable for any pecuniary liability arising an account of any 

violation by him of the provisions of the said Act.  

 

 

    SCHEDULES 

 

 

 SCHEDULE ‘A’  

 

 Schedule of quantities (Enclosed): page from 18 to 22 

 

 

  

SCHEDULE ‘B’ 
  

 Schedule of materials to be issued to the contractor.  
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______________________________________________________________________________  

 SI.  Description   Quantity Rates in figure and  Place of  

words at which the    issue 

  Material will be  

   charged to the  

   contractor   

 (1)         (2)         (3)   (4)        (5)  

______________________________________________________________________________  

 

 

 

 Cement 

      Own Use  

 Bitume 

 

______________________________________________________________________________  

 SCHEDULE ‘C’ 

 

 Tools and plants to be hired to the contractor  

 

______________________________________________________________________________  

 SI.No.  Description  Hire charges per day  Place of issue 

    

   (1)          (2)      (3)           (4)  

______________________________________________________________________________  

 

          Municipal Store  

 

 

 

 

 

______________________________________________________________________________  

 

SCHEDULE ‘D’ 

 

Extra Schedule for specific requirements/documents of the work.  If any. 

 

SCHEDULE ‘E’ 

 

Schedule of component of materials, labour, etc., for escalation. 

 

10 CC deleted 

 

10 CA Introduced 

 

 

SCHEDULE ‘F’ 

 

Reference to General Conditions of contract.  
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Name of Work :CONCRETING  THE  PAPPAMMALLE  KOIL      STREET CONNECTING S.V.PATEL SALAI  AND 

SALAI STREET  IN  MUTHIALPET  VIA  SOLAI NAGAR YOUTH HOSTEL(FROM KADHI BOARD OFFICE 

TO ANNAI SATHYA NAGAR CROSS ROAD) - PHASE-I 

 

Estimate Cost Work  : Rs.14,22,762 /-  

 

Earnest Money  : Rs 28,455 /-  

 

Performance Guarantee : 5% of Tendered Value 

 

Security Deposit  : 5% of tendered Value 

 

GENERAL RULES  &  : Officer inviting tender-Commissioner, Puducherry Municipality. 

DIRECTIONS    Maximum percentage for quantity of items  

of work to executed beyond which rates are to 

be determined in accordance with   ----------------% 

Clauses 12,2 & 12.3    (See below)  

 

Definitions: 
 

2(v)  Engineer-in-charge  Executive Engineer 

      Puducherry Municipality 

2(viii)  Accepting Authority  Municipal Council 

2(x)  Percentage on cost of   10% 

  material and labour to  

cover all overheads and  

Profits. 

2(xi)  Standard Schedule of   Puducherry Schedule of Rates for Rate the  

Year-2007-08 

Clause 1 

 
(i) Time allowed for submission of  

performance Guarantee from the  

date of issue of letter of acceptance,  

in days    15 days 

(ii) Maximum allowable extension  

beyond the Period as provided in  

(i) above in days   7 days  

 

Clause 2 
  Authority for fixing compensation under Municipal council, Puducherry. 

 

 

  ---------------------------------------------------------------------------------------  

Clause 2. 

Clause 2A 
 

  Whether clause 2A shall be applicable  No 

 

Clause 5 
 

Para( i )  Time allowed for execution work.  Four (4) Months(including 

 Moonsoon Period) 
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PUDUCHERRY MUNICIPALITY 

PUDUCHERRY 

*** 

                       

  NAME OF WORK: 

 CONCRETING  THE  PAPPAMMALLE  KOIL  STREET CONNECTING S.V.PATEL SALAI  AND SALAI 

STREET  IN  MUTHIALPET  VIA  SOLAI NAGAR YOUTH HOSTEL(FROM KADHI BOARD OFFICE TO 

ANNAI SATHYA NAGAR CROSS ROAD) - PHASE-I 

    TENDER SCHEDULE 

------------------------------------------------------------------------------------- 

            DESCRIPTION                 QUANTITY       RATE        UNIT       AMOUNT 

------------------------------------------------------------------------------------- 

   

ITEM NO.1     

Earth   work   in   excavation   in 

foundation  trenches or drains (not 

exceeding 1.5m in width or 10sqm on 

plan)  including  dressing of sides 

and  ramming  of bottoms, lift upto 

1.5m.  including  getting  out  the 

excavated   soil  and  disposal  of 

surplus excavated soil as directed, 

within  a  lead of 50m  - all kinds 

of soil.                                58.00 cum                  1cum               

                                                             (One Cubic metre)        

 

ITEM NO.2       

Supplying  and  filling  in  plinth 

with   river   sand   under  floors 

including,     watering,    ramming 

consolidating      and     dressing 

complete. 

                                       126.00 cum                 1cum               

                                                            (One Cubic metre)        

                 

ITEM NO.3     

providing  and  laying  in position 

cement  concrete of specified grade 

excluding  the cost of centring and 

shuttering  -  All work upto plinth 

level  1:1.5:3 (1 cement : 1.5 sand 

:  3  graded  stone  aggregate 20mm 

nominal size).                          151.00 cum                 1cum               

                                                             (One Cubic metre)        

 

ITEM NO.4     

Providing  and  laying  in position 

cement  concrete of specified grade 

excluding  the cost of centring and 

shuttering  -  All work upto plinth 

level  1:2:4 (1 cement : 2 sand : 4 

graded stone aggregate 20mm nominal 

size).                                  5.00 cum                   1cum               

                                                             (One Cubic metre)        

ITEM NO.5     

Providing  and  laying  in position 

cement  concrete of specified grade 

excluding  the cost of centring and 

shuttering  -  All work upto plinth 

level  1:3.6 (1 cement : 3 sand : 6 

graded stone aggregate 20mm nominal 

------------------------------------------------------------------------------------- 
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------------------------------------------------------------------------------------- 

            DESCRIPTION                 QUANTITY       RATE        UNIT       AMOUNT 

------------------------------------------------------------------------------------- 

  

size).                                  38.00 cum                  1cum               

                                                             (One Cubic metre)        

 

ITEM NO.6   

Providing  and  laying  in position 

cement  concrete of specified grade 

excluding  the cost of centring and 

shuttering   - All work upto plinth 

level  1:5:10  (1 cement : 5 sand : 

10   graded  stone  aggregate  40mm 

nominal size).                          195.00 cum                 1cum               

                                                             (One Cubic metre)        

 

ITEM NO.7      

Centring  and  shuttering including 

strutting,    propping   etc.   and 

removal   of   form  work  for    - 

foundations,  footings,  bases  for 

columns. 

                                        422.00 sqm                 1sqm               

                                                            (one square metre)        

               

ITEM NO.8   

Reinforcement    for   R.C.C   work 

including   straightening  cutting, 

bending,  placing  in  position and 

binding   all   complete  -  Thermo 

mechanical treated bars - (TISCON / 

VIZAG / IISCO / SAIL)                   368.00 kg                  1kg                

                                                              (one kilogram)          

 

ITEM NO.9       

Providing  and  fixing  in position 

12mm   thick   bitumen  impregnated 

fibre  board  conforming to IS:1838 

including  cost  of primer, sealing 

compound  in expansion joints. (per 

cm depth per 100m length)               51.00 unit                 1unit              

                                                                (one unit)            

                       

ITEM NO.10     

Cement  concrete  flooring  1:2:4(1 

cement:  2  coarse  sand:  4 graded 

stone  aggregate)  finished  with a 

floating   coat   of   neat  cement 

including  cement  slurry, rounding 

off   edges  and  strips  etc.  but 

excluding  the  cost  of  nosing of 

steps  etc.  complete  - 50mm thick 

with   20mm   nominal   size  stone 

------------------------------------------------------------------------------------- 
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------------------------------------------------------------------------------------- 

            DESCRIPTION                 QUANTITY       RATE        UNIT       AMOUNT 

------------------------------------------------------------------------------------- 

  

aggregate.                              45.00 sqm                  1sqm               

                                                            (one square metre)        

 

ITEM NO.11     

Providing  and  laying interlocking 

paver blocks of size 227mmX124X80mm 

and  thick  80mm having compressive 

strength not less than 40N/sqm. The 

rate    includes    the   cost   of 

interlocking    paver,   sand   for 

filling  necessary  kerb blocks and 

charges  for  compacting,  the sand 

with mechnical compactor laying the 

interlocking  pavers upto level and 

compacting    etc.,   complete   as 

directed Engineer-in-charge.            153.00 sqm                 1sqm               

                                                            (one square metre)        

                              

ITEM NO.12     

 

12  mm  cement plaster of mix - 1:4 

(1    cement   :   4   fine   sand) 

                                        228.00 sqm                 1sqm               

                                                            (one square metre)        

              

ITEM NO.13    

Demolishing     cement     concerte 

including   disposal   of  material 

within  50  metres  lead.-1:3:6  or 

richer mix.                             9.00 cum                   1cum               

                                                             (One Cubic metre)        

 

ITEM NO.14    

Demolishing  brick  work  including 

stacking  of  serviceable  material 

and   disposal   of   unserviceable 

material  within 50 metres lead;-in 

cement mortar.                          16.00 cum                  1cum               

                                                             (One Cubic metre)        

                 

ITEM NO.15 

Providing   and   fixing  G.I.pipes 

complete  with  G.I.  fittings  and 

clamps,   including   cutting   and 

making    good   the   walls   etc. 

(internal  work)  exposed on wall - 

32 mm nominal bore.(3.17kg/m)           45.00 metre                1metre             

                                                                (one metre)           

 

ITEM NO.16    

Providing  and  fixing  G.I.  pipes 

------------------------------------------------------------------------------------- 
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------------------------------------------------------------------------------------- 

            DESCRIPTION                 QUANTITY       RATE        UNIT       AMOUNT 

------------------------------------------------------------------------------------- 

  

complete    with    G.I.   fittings 

including  trenching  and refilling 

etc.   (external   work  )  150  mm 

nominal bore.                           32.00 metre                1metre             

                                                                (one metre)           

 

ITEM NO.17     

Scarifying   including  picking  up 

scarified material  stacking of old 

serviceable  materail  and stacking 

of  old serviceable material within 

a  lead of 100 metres - stone metal 

crust 50mm to 100mm thick with pick 

axes      along     with     premix 

carpet/surface   dressing.  As  per 

clause     no     501    of    MOST 

specification.                          1204.00 sqm                1sqm               

                                                            (one square metre)        

 

ITEM NO.18     

Earth   work   in   excavation  and 

filling  in  embankment  earth work 

excavation  by manual means - where 

the  lead of earth work is upto 495 

metres(when  earth  work  is  taken 

from  embankment  cutting  of  from 

barrow    pits).    earthwork    in 

excavation          exclusive    of 

compensation  of  earth in ordinary 

soil   -   kassi   work   undressed 

involving   an  average  horizontal 

throw  upto 2 metres and an average 

vertical   lift   upto  0.50  metre 

including breaking of clods. As per 

cluase   No.301   to  305  of  MOST 

specification.                          277.00 cum                 1cum               

                                                             (One Cubic metre)        

 

ITEM NO.19    

Compaction  of  orginal ground with 

maximum  of  six  passes of 8 to 10 

tonnes   power   roller   including 

filling   in   depression  occuring 

during  rolling.  As  per cluse No. 

305 3.4 of MOST specification.          1156.00 sqm                1sqm               

                                                            (one square metre)        

 

ITEM NO.20     

Disposal   of   debries  /  surplus 

excavated  earth including loading, 

------------------------------------------------------------------------------------- 
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------------------------------------------------------------------------------------- 

            DESCRIPTION                 QUANTITY       RATE        UNIT       AMOUNT 

------------------------------------------------------------------------------------- 

  

unloading  and  conveyance  to  low 

lying  areas  within  2KM  lead  as 

directed   by  the  Engineer  -  in 

-charge.                                451.00 cum                 1cum               

                                                             (One Cubic metre)        

 

ITEM NO.21     

Making      and  filling  expansion 

 

joints  with bitumen filler(bitumen 

40  percent, asbestos 5 percent and 

sand 55%) 12mm wide.                    928.00 metre/cm          1metre/cm          

                                                         (one metre per centimetre)        

 

ITEM NO.22     

Painting  two  coats  after filling 

the  surface  with synthetic enamel 

paint   in   all   shades   on  new 

plastered concrete surfaces.            33.00 sqm                  1sqm               

                                                            (one square metre)        

 

ITEM NO.23   

Providing  and  fixing  R.C.C  name 

board  of standard design including 

painting painting two or more coats 

with  white zinc paint over priming 

coat  -  Flat  without post for one 

direction only.                         2.00 no.                   1no.               

                                                               (one number)           

          

ITEM NO.24     

Raising  the  manhole  the required 

level with necessary brickwork, PCC 

1:2:4   finishing,   removing   and 

refixing   the   manhole  cover  as 

directed by the Engineer-in-charge.     5.00 no.                   1no.               

                                                               (one number)           

------------------------------------------------------------------------------------- 
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Para(ii)   Authority to give fair    Municipal Council 

   and reasonable extension   Puducherry  

   of time for completion          

 of work 

 

Clause 7 
 

   Gross Work to be done to gether 

with net payment/ adjustment of  

advances for material collected.  

If any, Since The last such payment for  Rs.1, 00,000 

being eligible to interim payment. 

 

 

Clause 10CC  

 
   Clause 10CC to be applicable in contracts   

with stipulated period of completion  

exceeding period shown in the next Column.  18 months 

 

 

Clause 11 

 

   Specifications to be followed    C.P.W.D. specifications 

for execution of works    1996,Vol. 1 to Vol. V1 &2002 

MOST, MORTH, IRC 7 CPHEEO 

SPECIFICATIONS AND MANUALS (with 

Correction slips and subsequent publications) 

12.2 & 12.3 (iii)  Devlation limit beyond which Clause  

12.2 & 12.3 shall apply for (i) building 

 works  

 

       30% 

12.5 Deviation limit beyond which clauses  

12.2/12.3 shall apply for  

(i) For maintenance work building work 

    of the time bound urgent & emergency 

    nature.      50%  

(ii)  For foundation work    100%  

 

 

Clause 16 

 
   Competent Authority for deciding reduce Municipal Council 

of  rates       
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Clause 36 (i) (modified) 

 

 
 Minimum qualifications and experience required for Principal Technical Representative.  

 Contractors Superintendence, Supervision, Technical Staff & Employees  

  

 

(i) The contractor shall provide all necessary superintendence during execution of the work  

and all along thereafter as may be necessary for proper fullfiling of the obligations under the contract. 

 

 

 The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of 

the work, intimated in writing to the Engineer-in-charge the name(s), qualifications experience ago, address(s) and other 

particulars along with certificates, of the principle technical representative to be in charge of the work and other technical 

representative(s) who will be supervising the work.  Minimum requirement of such technical representative(s) who will be 

supervising the work. Minimum requirement of such technical representative(s) and their qualification and experience 

shall not be lower than specified in Schedule- F.  The Engineer-in-charge shall within 3 days of receipt of such 

communication intimate in writing his approval or otherwise of such representative(s) to the contractor.  Any such 

approval may at any time be withdrawn and in case of such withdrawal the contractor shall appoint another such 

representative(s) and other technical representative(s) and other technical representative(s) shall be appointed by the 

available at site before start of work.  

 

 

 

 All the provisions applicable to the Principles technical representative under the Clause will also be applicable to 

other technical representatives(s).  The principles technical representative and other technical representative(s) shall be 

present at the site of work for supervision at all times when any construction activity is in progress and also present 

himself/themselves, as required, to the Engineer-in-charge and/or his designated representative to take instructions.  

Instructions given to the principal technical representative or other technical representatives(s) shall be deemed to have 

the same force as if these have been given to the contractor.  The principal technical representative and other technical 

representatives(s) shall be actually available at site fully during all stages of execution of work, during 

recoding/checking/test checking of measurements of works and whenever so required by the Engineer-in-charge and shall 

also note down instructions conveyed by the Engineer.  In charge or his designated representatives(s) in the site order 

book and shall affix his/their signature in taken of noting down the instructions and in taken of acceptance of 

measurements/checked measurement/test checked measurements.  The representatives(s) shall not look after any other 

work substitutes; duly approved by Engineer-in-charge of the work in similar manner as lore said shall be provided in 

event of absence of any of the representatives(s) by more than two day.  

 

 

In the Engineer-in-charge, whose decision in this respect is final and binding on the contractor, is convinced that 

no such technical representative(s) is are effectively appointed or is/are effectively attending on fulfilling the provision of 

this clause,. A recovery (non-refundable) shall be effected from the contractor as specified in schedule ‘F’ and the 

decision of the Engineer-in-charge as recorded checked /test checked in Measurement Books shall be final and binding on 

the contractor.  Further if the contractor fails to appoint suitable principals technical representative and /or technical 

representative(s) and If such appointed persons are not effectively present or absent by more than two days with out duly 

approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-charge shall have full power to 

suspend the execution of the work until such date as suitable other technical representatives(s) is/are appointed and the 

contractor shall submit a certificate of employment of the technical representative(s) along with every on account bill/final 

bill  and shall produce evidence if at any time so required by the Engineer-in-charge. 
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Accordingly existing provision of “Schedule – F” related to clause 36(i) is substitute with modified provision as 

following:- 

“Requirement of Technical Representative(s) and Recovery Rate 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

provision of clause36 (i) 

SL 

-o. 

Minimum 

qualification 

of Technical 

Representive 

Descipline Designation 

(Principal 

Technical/Technical 

representative) 

Minimum 

experience 

Number  

Figures Words 

1 Graduate CIVIL Graduate or retired 

A.E possessing 

atleast recognized 

Diploma 

3 year  (i) 4000/- p.m 

for Graduate. 

(ii) Rs.2000 

p.m for 

Diploma 

Holder 

 Do 

 

 

 

Do 

 

Assistant Engineer retired from Government services that are holding Diploma will be treated at par with 

Graduate Engineers.  

 

_____________________________________________________________________________________  

 

Necessary amendments to works Manual 2003 are being issued separately.  

 

 

Clause 42 

 

 

(i) (a) Schedule/Statement for determining  

  theoretical quantity of cement and  

bitumen on the basis of Delhi Schedule  

of Rates 1993 Printed by C.P.W.D. 

 

 (ii)  Variations permission on theoretical  

quantities. 

 

(a) Cement for work with     3% Plus/minus 

estimated cost put to tender  

more than Rs.5 lakhs. 

 

For Works with estimated cost    2% plus/minus 

put to tender more than Rs. 5 lakhs 

 

  (b) Bitumen all works    2.5% plus only and nil on  

minus side 

 

  (c ) Steel reinforcement and structural steel   2 % plus/minus 

sections for each diameter, section and 

category .   

 

  (d) All other materials    Nil. 
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REVOCERY RATES FOR 

 

QUANTITES BEYOND PERMISSIBLE VARIATION 
 

______________________________________________________________________________  

 

Sl.  Description of item   Rates in figures and words at which 

recovery shall be made from the 

contractor 

______________________________  
       Excess beyond  Less use beyond the  

       Permissible   Permissible 

       Variation   Variation 

 

   (1)    (2)          (3)           (4)  

______________________________________________________________________________  

     

 

1. Cement 

 

 

2. Steel reinforcement 

 

 

3. Structural sections    Nil 

 

 

4. Bitumen issued Free 

 

 

5. Bitumen issued at  

Stipulated fixed price  

 

 

______________________________________________________________________________  

 

 

SPECIAL CONDITION IN THE AGREEMENT  
 

 

CLAUSE 47: “During the course contract period, deduction of ‘CESS’ to provide social security and various 

Welfare benefits through the Puducherry Buildings and other construction workers’ Welfare Board under 

section 18 of the buildings and other construction Workers Cess collection Act, 1996 shall be made at the rate 

of 1% (One percent) of the gross amount of each bill or as per the advice of the Government of Puducherry. 
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GENERAL CONDITIONS 

 

1. The work shall in general be carried out in accordance with CPWD Specifications for works in Delhi 

1996 Volume I to VI with correction slips issued from time to time and Revised CPWD 

Specification 2002 for Cement mortar, Cement Concrete & RCC. 
 

2. However, if the said specifications differ from those given in the description of any particular item in 

the schedule of quantities and specifications stipulated herein, the latter shall prevail.  
 

3. If the detailed description of any particular item in the schedule of quantities and specifications 

finally accepted by the Municipality differs from the particular specifications given hereunder, the 

former shall prevail to the extend applicable. 
 

4. If the particular specification given hereunder differs from I.S. Code provisions, in any respects, the 

former shall prevail. 
 

5. Wherever any reference to any reference to any Indian Standard specification occurs in the 

documents relating to this contractor, the same should be inclusive of all amendments issued there to 

or revision there of if any, upto the date of receipt of tenders.   
 

6. Conditions involving any financial implications other than the covered in the schedule of quantities 

will not be entertained and such tenders are liable to be rejected.  
 

7. When working near existing structures, care shall be taken to avoid any damage to such structures. 

Any such damage caused intentionally or unintentionally shall be restored to original and or 

acceptable condition and to the satisfaction of the Engineer-in-charge.  
 

8. The contractor shall given to Municipality, Police and other authorities all notices etc., that may be 

required to be given as per law and obtain all requisite licenses for temporary obstructions, and pay 

all fees, taxes and charges which may be leaviable an account of the operations during the execution 

of the contract.  No extra claim of the contractor will be entertained by the Municipality on this 

account.  
 

9.  Other agencies doing works related to this project may also simultaneously execute the works and 

the contractor shall co-ordinate and cooperate with them as found to necessary at no extra cost. 
 

10. Any cement slurry or lime mortar or any combination there of or water proofing material required 

for continuation from old work is demand to have been in build in the relevant items themselves and 

nothing extra shall be paid for the same.  
 

11. Unless otherwise specified in the schedule of quantities the rate for all items of the work shall be 

considered as inclusive of pumping out or bailing out water if required for which no extra payment 

will be made.  This will include water encouttred from any source as rains, floods, Subsoil water 

table being high due to any other cause whatsoever.   
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CONDITIONS FOR ISSUE OF MATERIALS  

 

 

The materials shall be issued to the contractor at the place of delivery as mentioned in Schedule’B’. If these are 

delivered at any other site, the difference due to cartage will be adjusted accordingly.  The contractor shall have 

to cart at his cost the materials to the site of work as soon as these are issued.  The materials shall be issued 

between the working hours and as per rules prevails in the stockyard of the materials as framed from time to 

time.  

 

The contractor shall bear all incidental charges for charges, storage and safe custody of materials.  No 

reimbursement of the expenses will be made by the Municipality.  

 

The contractor shall construct suitable godown at the site of work for storing the materials safe against damage 

of sun, rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment for the 

purpose.   

 

Cement bags shall be stored in separate godown with pucca floor wealther proof roofs and walls.  Each godown 

shall be provided with a single door with tow locks.  The keys of one lock shall remain with the Municipality, 

Junior Engineer-in-charge of the work and that of the other lock with authorized agent of the contractor at the 

site of work, so that the cement is removed from the godown accordingly to the daily requirements with the 

knowledge of both the parties.   

 

The cements shall be stacked on proper floors consisting of two layer of dry bricks laid on well consolidated 

earth at a level of at 0.3 metres above ground level.  These stocks shall be in rows of 2 and 10 high with a 

minimum of 0.6 metre clear space alround.  The bags would be placed horizontally continuous in each line as 

shown in the sketch at page 398 of C.P.W.D specification 1996.  

 

The day-to-day receipts and issue accounts of cement shall be maintained by the                    Junior Engineer- 

in-Charge and signed daily by the contractor or his authorized agent.  

 

 

MATERIALS OBTAINED FROM DISMANTLEMENT 

 

1. I. The contractors, in course or their work, should understand that all materials (e.g. stone and other materials) 

obtained in the work of dismantling excavations etc. will be considered Municipality property and issued to the 

contractor (if they require the same for their own use at rates approved by Government.  If these materials are 

not required by them they will disposed off to the best advantage of Municipality.  

 

DELAY IN OBTAINING MATERIALS BY THE MUNICIPALITY 

 

II.  Owing difficulty in obtaining certain materials in the open market, the Municipality have undertaken to 

supply materials specified in Schedule’B’ of the tender from at rates stated therein.  There may be delay in 

obtaining the materials by the Municipality and the contractor is, therefore required to keep himself in touch 

with the day position regarding the supply of materials from the Engineer-in-charge and to so adjust the 

progress of the work that their labour may not remain idle nor may there be any other claim due to so arising 

from delay in obtaining the materials.  It should be clearly understood that no claim whatsoever shall be 

entertained by the Municipality on account of delay in supplying materials.  
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III.  M.S. or deformed bars shall be issued in lengths as available in stores.  M.S. or deformed bars shall be 

issued in straights or in coils as available and nothing extra shall be payable for straightening the bars.  The bars 

issued in available lengths shall be cut to the required lengths and nothing extra shall be payable for the same.  

 

IV.  The contractor shall have to deposit the approval paints of require colour and shads as per actual 

requirements of the work to be done with the Engineer-in-Charge at the Municipal store at the site of work.   

 

The contractor shall be responsible for the water proofness of the roof for one full monsoon season after the 

date of completion.  He shall rectify the defect noticed after due intimation in writing is given by the Engineer-

in-Charge failing which, Engineer-in-Charge shall get the defects repaired at the contractor’s risk and cost.  

 

WATER SUPPLY AND SANITARY WORK  

 

V. The contractor shall engage licensed plumber for the work and get the materials tested by the Municipal 

authorities whenever required at their own cost.  The work shall be carried out according to the Municipal Bye-

Laws and the contractor shall produced necessary certificate from Municipal authorities after completion of 

work.   

 

VI.  The contractor shall have to deposit water proofing compound as per the actual requirements for the water 

proofing job with the Engineer-in-charge at the Municipal stores at the site of work.  

 

The water proofing compound will be issued to the contractor from time to time according to his requirements 

for the work in the same manner as the issue of materials stipulated to be issued by Municipality.   

 

INCONVENIENCE  TO  PUBLIC  

 

 

VII.  The contractor shall not deposit materials on any site, which will seriously inconvenience the public.  The 

Engineer-in-Charge may require the contractor to remove any materials, which are considered by him to be a 

danger or inconvenience to the public or cause them to be removed at the contractor’s cost.   

 

VIII.  Any damage to work resulting from rains or from any other cause until the work is taken over by the 

Municipality after completion will be made good by the contractor at his own cost. 

 

IX.  The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG metal, red earth, 

etc. from local authorities.  

 

X.  The contractor shall get himself acquainted with the nature and extend of the work and satisfy himself about 

the availability of quarry and of kin for collection and conveyance of materials required for the construction.  

The contractor’s quoted rate should take into account all these factors and will not be allowed and extra lead for 

collection and conveyance of materials for any reason whatsoever.  

 

XI.  The contractor will be permitted to set up labour camp only before a week from the commencement of 

work and not exceeding fifteen days after the completion of the work.  
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XII.  The contractor shall confirm to the provision of any Government Acts which relate to works and to the 

regulations and bye-laws of any local authorities.  The contractors shall give all notices required by the said 

Acts or Laws etc., pay all fees payable to such authorities and allow for these contingencies in his tendered rates 

including fees for encroachments, costs of restoration etc., and all other fees payable to the local authorities.  

 

XIII.  Where surplus earth of a suitable quality exists at the site of work, the contractor shall be allowed to use 

the same free of cost making mud mortar, for laying mud terracing over the roof.  The Engineer-in-charge shall 

be the final authority to decide whether the earth obtained from excavating is surplus or not. 

 

The surplus earth excavated which is beyond the requirement of Municipal Works, may be allowed by the 

Executive Engineer to be disposed of by the contractor on his own or to sell the surplus earth to private parties 

at his discretion, but nothing extra will be paid for carriage or disposal of the surplus earth, if the same is not 

required for Municipal works.  

 

Wherever fine sand has been mentioned in the schedule of quantities, It should be conforming to the grading 

zone-IV or zone-V as mentioned in the C.P.W.D. specifications. 

 

XIV. Concrete will be mixed with mixers either operated by hand or mechanical. 

 

XV.  the contractor shall not employ women and men below the age of 18 on the work of painting with products 

containing lead, in any form wherever men above the age of 18 are employed on the work of lead painting, the 

following principals must be observed for such use: 

 

 

(a)  White lead sulphate or lead, of products contining these pigments shall not be in painting operation except 

in the form of paste or of paint ready for use. 

 

(b)  Measures shall be taken in order to prevent danger arising from application of paint in the form of spray. 

 

©  Measures shall be taken wherever practicable against danger arising from dust casused by dry rubbing down 

and scraping.   

 

 

(d) Adequate facilities shall be provided to enable working painters to wash during and no processation of work. 

 

 

(e) Overalls shall be worn by working painters during whole of the working period. 

 

 

(f)  Suitable arrangements shall be made to prevent clothing put off during working hours being soiled by 

painting materials. 

 

(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be  

subsequently verified by a medical team appointed by the competent authority.  

 

(h)  The Municipality may require when necessary, a medical examination of workers.  
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(i)  Instructions will regard to the special hygienic precautions to be taken in the painting trade shall be 

distributed to working painter. 

 

The Standard  Sectional weights referred to as standard tables in para5.3.3 specifications for work 1996 Vol-I to 

VI 2002 be considered for conversion of length of various sizes of M.S bars and for steels bars into weight are 

as under. 

 

 

 

Size 

(Diameter) 

mm 

(1) 

Weight 

Kg/m 

 

(2) 

Size 

(Diameter) 

mm 

(3) 

Weight 

(Kg/m) 

 

(4) 

6 

 
0.222 25 3.855 

8 

 
0.395 28 4.836 

10 

 
0.617 32 6.316 

12 

 
0.888 36 7.994 

16 

 
1.579 40 9.869 

18 

 
1.999 45 12.490 

20 

 
2.467 50 15.424 

22 

 
2.985   

                  

 

Issue of steel diameter above 10.mm will be regulated on sectional weights basis, weight being calculated with 

the help of the above tables.  However, for bars M.S/Tor steel upto and including 10mm the following 

procedure shall be adopted.  The average sectional weight for each diameter shall be arrived at from samples 

from each lot of steel received at site.  The actual weight of steel issued shall be modified to take into account 

the variations between the actual and the standard co-efficient given above and the contract’s account will be 

debited by the cost of this modified quantity only.  The discretion of the Engineer-in-charge shall be final for 

the procedure to be followed for determining the average sectional weight of each lot.  Quantity of each 

diameter of steel received at site of work each day will constitute one single lot for this purpose.         

 

 

 

 

 

 

 

 

 

 



 32 

ADDITIONAL CONDITIONS  

 

1. The rate for all items of work shall unless clearly specified otherwise included cost of all labour, 

materials and other inputs involved in the execution of item.  

 

2. (a) For the purpose of recording measurements and preparing running account bills, the abbreviated 

nomanclature enclosed with the standard form shall be adopted.  The abbreviated 

 

 

nomenclature shall be taken to cover all the materials and operations as per the completed nomenclature of the 

relevant items in the agreement and other relevant specifications.   

 

 (b) In the case of extra and substituted items of work for which abbreviated nomenclature is not 

provided in the agreements, full nomenclature of items shall be reproduced in the measurement books and bill 

forms for running account bills.  

 

3. For all doors and windows, whether factory made or otherwise, cleats and rubber buffers 30mm dia, 

shall be provided as directed by the Engineer-in-charge and the rate for the shutter item shall include the cost of 

providing such wooden cleats and buffers. 

 

4. For those doors where hydraulic door closer is provided only wooden cleats need not be provided and no 

reduction in rate shall be made for the same.  
 

5. The particle board shutter shall be provided with teak wood lipping (beading) at the edges to which 

hinges are fixed, without any extra cost. 

 

6. For works where items of aluminimum doors, windows etc., are specified, the grade of anodic coating to 

be provided in accordance with Table I to IS 1868 – 1968 to gather with reference to IS: 5523 – 1969. 

 

7. Where hydrated lime is not available, this can be used on the works and the places 

 where hydrated lime is not available, lime concrete will be prepared by the traditional method of slaking the 

lime, Preparing the lime putty etc. 

 

8. (a) Tendered rates are inclusive of all taxes and levies payable under the respective statutes.  However 

pursuant to the constitution (46
th

 Amendment) Act., 1982, if any further tax or levy is imposed by the statue, 

after the date of receipt of tenders, and the contractor thereupon necessarily and properly pays such taxes/levies, 

the contractor shall be reimbursed the amount so paid provided such payment.  If any is not in the opinion of the 

engineer-in-charge (whose decision shall, be final and binding) attributable to delay in execution of work within 

the control of the contractor.   

 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition 

as may be necessary and shall allow inspection of the same by a duly authorized representative of Municipality 

and further shall furnish such other information /documents as the Engineer-in-charge may require. 
 

© The contractor shall within a period of 30 days of imposition of any further tax or levy pursuant to the 

Constitution (46 the amendment ) Act, 1982 give a written notice there of the Engineer-in-charge pursuant to 

this condition, together with all necessary information relating therein.  

 

10 CC deleted 

& 

10CA Introduced 
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9. Stipulated materials shall be issued for use at site of work for all the items where such materials are 

required, For factory made products like precast cement tiles, precast hollow concrete blocks, precast foam 

concrete blocks, precast RCC pipes etc., stipulated materials shall not be issued.  

 

10. While execution of the work, the contractor shall organize his work in such a way that the normal 

functioning of the premises in not disturbed. 

 

11. Any damage done to the existing structure while dismantling execution of the work shall be made good 

by the contractor at his own cost and no extra shall be entertained on this account. 

 

12. The item of Antitermite treatment shall be executed through a specialized firms. 

 

CONDITIONS FOR STEEL: 

 

13. The contractor shall make his own arrangements to provide the steel required for the work from 

SAIL/IISCO/TISCO/VISAC STEEL PLANT and produce the paid voucher of the Engineer-in-charge.  The 

materials so procured shall be got tested before use. 

 

 

14. The Contractor shall procure 43 grade cement having ISI mark cement reputed films having annual 

turnover of not less than one million M.T. and stores it in the site godwon ads per the guidelines specified in the 

CPWD specification 1996 V0-II under double lock system.  The paid voucher to the Engineer-in-charge.  The 

materials so procured shall be got tested before use. 

 

 

15. The Contractor shall make his own arrangements of provide the Bitumen required for the work from 

approved public sector, refineries such as IOC,BP,HPL etc., and produce the paid voucher the Engineer-in-

charge.  The materials so procured shall be got tested before use. 

 

 

16. Necessary test certificates should be produced from the approved laboratory for the quality of materials. 

 

17. Defective materials will be rejected and the same have to be reparably by the contractor at his own cost.  

 

 

18. Original purchase vouchers should be produced at the time of receipt of materials and at the time of 

verification by the Engineer-in-charge.  The name of contractor, name of work and agreement number should be 

clearly noted in the original vouchers.   

 

 

19. The test specimens shall be provided at free of cost by the contractor. 

 

 

20. As per circular No.339/PW/EE(D)/F.No.213/02/03 dt.10-10-02 the cost of samples and all other 

incidental charges such as packaging transportation to the laboratory etc., shall also be borne by the contractor 

the testing fee shall be paid by the Engineer-in-charge if the materials pass the test. 

 

 

21. The test for cement has to be conducted for every 1000 bags or part.  The test for steel has to be 

conducted for every consignment of 20 tonne or part there of for each size/dia.  
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SPECIAL CONDITIONS APPLICABLE FOR ROAD WORKS 

 

Construction Equipment: 

 

 1.1  The methodology and equipment to be used on the project shall be furnished by the Contractor to 

the Engineer well in advance of commencement of work and approval of the Engineer obtained prior tom its 

adoption and use. 

 

 1.2  The Contractor shall give a trial run of the equipment for establishing its capability to achieve the 

laid down specifications and tolerance to the satisfaction of the Engineer before commencement of work, if so 

desired by the Engineer. 

 

 1.3  All equipment provided shall be proven efficiency and shall be operated and maintained at all times 

in a manner acceptable to the Engineer. 

 

 1.4  No equipment or personnel will be removed from site without permission of the Engineer.  

 

Work   Program and Methodology of Construction.  

 

 The Contractor shall furnish his program of construction for execution of the work within the stipulated 

time schedule together with methodology of constructioner each item of work and obtain the approval of the 

engineer prior to actual commencement of work.  
 

Revised Programme of Work In case of Slippage: 
 

 In case of slippage from the approved work programme at any stage, the Contractor shall furnish revised 

programme to make up the slippage within the stipulated time schedule and obtain the approval of the Engineer 

to the revised programme.  

 

Action in case of Disproportionate Progress: 
 

 In case of extremely poor progress of the work or any item at any stage of work which in the opinion or 

the Engineer cannot be made good by the Contractor considering his available resources, the Engineer will get it 

accelerated to make up the lost time through any other agency and recover the additional cost incurred, if any, 

in getting the work done from the Contractor after informing him in writing about the action envisaged by him.  
 

Setting out: 
  

Setting out the work as spelt out inclause 109 of Ministry’s Specifications for Road and Bridge Works 

3
rd

 Revision will be carried out by the Contractor. 

 

Public Utilities: 
 

 Action respect of public utilities will be taken by the contractor as envisaged in Clause 110 of ministry’s 

Specification for Road and Bridge works 4
th

 Revision.  

 

(7) Arrangement for traffic during Construction: 

  Action for arrangement for traffic during construction will be taken by the Contractor as 

envisaged in the contract documents and spelt out inclause 112of Ministry’s Specifications for Road and Bridge 

Works (4
th

 Revision).  
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(8) Quality Control: 
 

The onus of achieving quality of work will be on the Contractor who will take  

actions as stipulated in Section 900 of Ministry’s for Road and Bridge works(4
th

 Revision). 

 

(9) Ministry’s Specifications for Road and Bridge Works(4
th

 Revision): 
 

  The Ministry’s Specifications for Road and Bridge Works 4
th

 Revision will form part of the 

Contract documents and the Contractor will be legally bound to the various stipulations made therein unless and 

otherwise specifically relaxed or waived wholly or partly through a special clause in the contract document.  
 

(10) Documentation: 
 

  The Contractor will prepare drawing(s) of the work as constructed and will supply original with 

three copies to the Engineer who will verify and certify these drawings.  Final as constructed drawing(S) shall 

then be prepared by the Contractor and supplied in triplicate along with a micro film of the same to the Engineer 

for record and reference purposes.  

                     

(11) The contractor shall make his own arrangement to provide the Bitumen required for the work from 

approved public sector, refineries such as IOC, BP, HPL, etc., and produce the paid voucher to the Engineer-in-

charge.  The materials so procured shall be got tested before use.  

 

(12) The use of rubber-modified bitumen shall be as per the guidelines of “IRS SP 53-99”. 

 

(!3) The Contractor shall use “Electronic Sensor Paver” for this work.  

 

 The component of material, labour and P.O.L as indicated in para 3 of Sub-clause 10(cc) have been 

presetermined as below: 

 

 (a) Material  : 75% 

 

 (b) Labour   : 25% 

 

 © P.O.L   : NIL 

         -----------------  

               100%  

         -----------------  

 

  

  

COMMISSIONER        CONTRACTOR 

 

ADDITIONAL CONDITIONS II 

 

ADOPTION OF PSR ABBREVITED NOMENCLATURE – 2002 

 

 As per Chief Engineer’s Circular No.378/PW/EE (D)/AE© F.No.286/2002-03, dates 30-10-2002 the 

Pondicherry Schedule of Rates Abbreviated /nomenclature 2002 for building and road works shall be adopted in 

the recording of measurements and prepartion running account bills, etc., wherever applicable as per CPWD 

Manual Vol. II Para,7,14,1 to 7,14,6 
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PARTICULAR SPECIFICATIONS 

 

1. The work executed shall be measured as per metric dimensions given in the schedule of quantities.  

The FPS units wherever indicated in the drawings are for guidance only. 
 

2. Unless otherwise specified, all the rates quoted by the contractor shall be items of work at all levels 

and heights of the building. 
 

3. The work shall be executed as per the C.P.W.D specification 1996 Vol.I to Vi and Vol.II & 2002 

(with correction slips and subsequent publications).  In case of discrepancies between the 

specifications mentioned above and as indicated in the nomenclature of the item the latter shall 

prevail.  
 

4. All stone aggregate, sand etc., shall be obtained only from quarries or other sources approved by the 

Engineer-in-charge. 
 

All materials shall be got approved by the Engineer-in-charge before they are actually procured and 

used at site. 
 

5. The grading of sand to be used for mortars and concrete shall be determined at the site of work by 

the Engineer-in-charge and sand conforming to these gradings only shall be used on the work. 
 

6. Necessary washing, screening etc., of metal and sand be done at site as per requirements of the 

Engineer-in-charge. 
 

 

7. Bricks shall have crushing strength of class designation. 
 

 

8. The work of water supply and internal sanitary installations and drainage shall be carried out as per 

bye-laws of the local municipal body.  
 

9. All manufactured materials used on the work shall have ISI marking, the materials shall conform to 

the provisions of C.P.W.D/MOST/IRC/CPHEEO specifications or the IS code (in the absence of 

C.P.W.D/specifications or other specification mentioned above for any particular materials).  In case 

of all materials, tests shall be conducted to ensure that they conform to the specifications of codes 

mentioned above. 
 

10. All materials which are to be tested before use on the work should procured atleast 2 months before 

use on the work so that enough time is available for testing them before they are actually used.  
 

11. The cost of samples and all other incidental charges such as packing, transportation to the laboratory 

etc., shall be borne by the contractor.  The testing fee, if any, shall be borne by the contractor. 
 

12. The architectural drawing Nos. based on which the work is to be executed are   available with the 

Engineer-in-charge can be inspected by the prospective Tenderers upto the date of receipt of tender 

at his office during working hours.   

Use and testing of all the manufactured materials used in the work shall be regulated as per 

correction slip No.42 of C.P.W.D specification 1996 Vol.I. 
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13.  Before receiving final payment for the work, contractor shall given an undertaking to the effect that 

at his own cost, he will rectify the defects in wall roof like leakage, cracks etc., which may come to 

light during the first monsoon after the completion of the work and for this purpose part of the 

security deposit which may be deemed reasonable by the Engineer-in-charge shall be retained till the 

first monsoon is over as security against the contractor’s failure to act upon the undertaking.  This 

undertaking and consequent retention of part of the security deposit shall not invalidate the contract.  
 

The timber to be used on the work shall be of first class wood of species mentioned in the particular 

item.  The timber shall be kiln seasoned as per B.I.S 1141-1973 and shall be treated with non-

reachable type preservative by vacuum pressure method as per B.I.S 401-1982 

 

 

FACTORY MADE PANELLED SHUTTERS FOR DOORS  
 

 

14. The Shutters shall be fabricated generally as per I.S.1003 Part-I 1977 and as per Architect’s 

drawings.  The timber to be used shall be of first class wood of species mentioned in the particular 

item, which shall be kiln seasoned and preservative treated.  The panels shall be as specified in the 

items number.  Samples of shutters shall be got tested as per I.S.1003(Part-I) –1977.  The rate quoted 

for the item shall include the element of cost of shutter to be sent for testing and no claim on this 

account shall be entertained at a later date.  
 

15. Pressed clay tiles to be used on the work shall conform to I.S.2690(Part I) 1975.  However, the water 

absorption of the tiles when tested by the method described in the Appendix ‘A’ of the said I.S.2690 

Part –I 1975 shall not exceed 18% (Eighteen percent) 
 

16. Shahabad stone slabs, malble slabs etc., on treads and risers of steps and shelves shall be in single 

pieces. 

 

P.V.C PIPES INTERNAL WORK AND EXTERNALWORK 

 
 

17. The specification in respect of laying and joining rigid P.V.C threaded pipes both internal and 

external shall be as per para 19.7.1 to 19.7.7 and 19.9.2 of C.P.W.D specification 1996.  The rigid 

P.V.C threaded pipes shall confirmed to relevant ASTM standard and shall be ORIPLAST or 

equivalent.   
 

18. Wherever RCC walls, fines and facias are monolithic the portion of RCC are to be measured as per 

the sketch attached in page No.-------------------------------------------  

The top surface of  RCC roof slab shall be screeded to be uniform when the concrete is green, so as 

to have proper bond with the roof treatment.  Nothing extra shall be paid on this account. 

 

19. For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type ventilators and 

partititions etc. all aluminium sections shall be to the required size, thickness and weight as shown in 

the relevant Architect’s Drawing.   

 

20. The weight of staysgiven in para 9.23.20 of C.P.W.D. specification 1996, Volume I shall be for  
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______________________________________________________________________________  

Casement stays   Mild steel with   Anodized aluminium 

(Straight peg    Tolerance of plus        with tolerance  

     type)       or minus%          plus or minus%  

______________________________________________________________________________  

 (a) 300mm long  0.13 Kg/each    0.06 Kg/each 

 (b) 250mm long  0.10 Kg/each    0.05 Kg/each 

 ( c) 200mm long   ---    0.04 Kg/each 

___________________________________________________________________________  

cast brass stays only.  

 

The weight of mild steel and Anodized aluminium stays shall be as follows:- 

The casement window fasteners.           0.155 Kg/each 

 

FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 

 

 In consideration of the President of India (hereinafter called “Municipality”) having offered to accept the 

terms and conditions of the proposed agreement ----------------------------------------------------------------------------

----- between ---------------------------------------------------- and  

--------------------------------(hereinafter called “the said contractor”)------------------- for the work 

-------------------------------------(here in after called “the said agreement”) having agreed to production of a 

irrevocable Bank Guarantee for Rs.------------------(Rupees ---------------------------------------------------------------

-------- only) As security/guarantee from the Contractor(s) for compliance of his obligations in accordance with 

terms and conditions in the said agreement, We 

--------------------------------------------------------------( herein after referred to as “the Bank”) (Indicate the name 

of the Bank) hereby Undertake to pay to the Municipality an amount not exceeding Rs-------------------------------

-----(Rupees---------------------------------------------------------------------------- only)on demand by the Municipal 

council.  

2. We -------------------------(indicate the name of the bank) de hereby undertake to pay the amounts 

due(**indicate the name of the Bank) and payable under this Guarantee without any demure, merely on a 

demand from the Municiaplity stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said contractor(s).  Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs.-----------------(Rupees----------------------------------------------------------

--only). 
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3. We, the said bank further undertake to pay to the Municipality any money so demand not will standing 

any dispute or disputes raised by the contractors(s) in any suit or proceeding pending before any court or 

Tribunal relating thereto, out liability under this present being absolute and unequivocal.  The payment so made 

by us under this bond shall be a valid discharge of our liability for payment there under and the contractor(s) 

shall have no claim against us for making such payment.  

4. We** ---------------------------------------------------- further agree that the guarantee here in (**indicate the 

name of bank) contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of the 

Municipality under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged 

or till Engineer-in-charge on behalf of the Municipality certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said contractor(s) and accordingly discharges this 

guarantee. 

 

5. We**----------------------------------------------- further agree with the Municipality that (**indicate the 

name of the bank).  The Municipality shall have the fullest liberty without our consent and without effecting in 

any manner our obligations hereunder to very any of the terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time to time any of the 

powers exercisable by the Municipality against the said contractor(s) and to for bear or enforce any of the terms 

and conditions relating to the said agreement and shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said contractor(s) or for any forbearance act of omission on the part 

of the Municipality or any indulgence by the Municipality to the said contractor(s) or by any such matter or 

thing whatsovever which under the law relating to sureties would, but for this provision, have effect of so 

reliving us.   

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

7. We** ------------------------------------------- lastly undertake not to revoke this (** indicate the name of 

the bank) guarantee except with the previous consent of the Municipality in writing.  

 

8. This guarantee shall be valid upto------------------------------ Unless extended on demand by Municipality. 

Not with standing any thing mentioned above, our liability against this guarantee is restricted to Rs----------------

---------(Rs------------------------------------------------------------ only) and unless claim in writing is lodged with us 

within six months of the date expiry or the extended date of expiry, of this guarantee all our liabilities under this 

guarantee shall stand discharged.  
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Dated this ----------------------------------------- day of ------------------- for--------------------------------------------

-------------------------------------(indicate the name of bank) 

 

 

 

AFFIDAVIT 

 

 

 

(to be taken by the contractor on an non-judicial Stamp Paper a First Class Magistrate) 

 

 

 

I/We have submitted nbank guarantee for the work-------------------------------------------------------------(name 

of work), Vide Letter No.-------------------------------------- dated----------------------------------from--------------

--------------------------------(name of bank) to the Commissioner------------------------------- towards 

performance guarantee.  This bank guarantee expires on ---------------------------------I/We undertake to keep 

the validity of the bank guarantee in fact by getting it extended from time to time at my/our own initiative 

upto a period -------------------------------------month after the recorded date of completion of the work or as 

directed by the Commissioner.   

 

 

 I/We also indemnify the Municipality against any losses arising out of encashment of the bank 

guarantee, If any.  

 

 

Note:  This affidavit is to be given by the executant before a First Class Magistrate.  
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MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES 

Clause 1 Performance Guarantee 

i)     The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5%(Five percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of 

the contract agreement. (notwithstanding and /or without prejudice to any other provisions in the contract) 

within period specified in schedule ‘F’ on from the date of issue of letter of acceptance.  This period can be 

further extended by the Engineer-in-charge upto a period specified in schedule’F’from the date maximum 

period as specified in schedule”F” on written request on the contractor stating the reason for delays in procuring 

the bank Guarantee, to the satisfaction of the Engineer-in-charge.  This guarantee shall be in the form of cash(in 

case guarantee amount is less than R.10,000/-) or deposit at call receipt of any scheduled bank/Bankers cheque 

of any scheduled Bank (demand Draft of any Scheduled Bank/Pay order of any scheduled Bank (Demand Draft 

of any scheduled Bank/pay order of any scheduled Bank(Incase guarantee amount is less than Rs.1,00,000/-) 

Government Securities or fixed deposit receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 

of India in accordance with the form annexed hereto.  In case a fixed deposit receipt of any Bank is furnished by 

the contractor to the Municipality part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand additional security to the Municipality to make good the deficit.  

ii)   A letter of Intent shall be issued in the first instance informing the successful tenderer of the decision of the 

competent authority to accept his tender and the award letter shall be issued only after the Performance 

Guarantee in any of the prescribed form is received.  In case of failure by the contractor to furnish the 

Performance guarantee within the specified period.  Municipality shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money absolutely.  

iii)      The Performance Guarantee shall be Initially valid upto stipulated date of completion plus 60 days 

beyond that.  In case the time for completion of work gets enlarged, the contractor shall get the validity of 

performance Guarantee extended to cover such enlarged time of completion of work.  After recording of the 

completion certificate for the work by the competent authority, the performance guarantee shall be returned to 

the contractor without interest.  

iv) The Engineer-in-charge shall not make a claim under the performance guarantee except for amounts to 

which the President of India is entitled under the contract not with standing and /or without prejudice to any 

other provisions in the contract agreement) in the event of: 
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a) Failure by the contractor to extend the Validity of the performance Guarantee as described herein above, 

in which event the Engineer-in-charge may claim the full amount of the performance Guarantee.  

b) Failure by the contract to pay Municipal Council any amount due, either as agreed by the contractor or 

determined under any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to this 

effect by Engineer-in-charge. 

v) In the event of the contract being determined or rescinded under provisions of any of the 

clause/conditions of the agreement, the performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Municipal Council.  

 

Clause –1A RECOVRY OF SECURITY DEPOSIT 

 

The person/persons whose tender may be accepted(here in after called the contractor) shall permit 

Municipality at the time of making any payment to him for work done under the contract to deduct a sum at the 

rate of 10% of the gross amount of each running bill till the sum along with the sum already deposited as 

earnest money, will amount to security deposit of 5% of the tendered value of the work.  Such deductions will 

be made and held by Municipality by way of Security Deposit unless he/they has/have deposited the amount of 

security at the rate mentioned above in cash or in the form of Government Securities of fixed deposit receipts.  

In case affixed deposit receipt of any Bank is furnished by the contractor to the Municipality of part of the 

security deposit and the bank is unable to make payment against the said fixed deposit, the loss caused there by 

shall fall on the contractor and the contractor shall forthwith on demand furnish additional security to the 

Municipality to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of this contract 

may be deducted form, or paid by the sale of a sufficient part of his security depositor from the interest arising 

there from, or from any sums which may be due to or may become due to the contractor by Municipality on any 

account whatsoever and in the event of his Security Deposit being reduced by reach of any such deductions of 

sale as aforesaid, the contractor shall with in 10days ,make good in case or fixed deposit receipt tendered by the 

State Bank, of India or by Scheduled Banks or Government Securities (if deposited for more than 12 months) 

endorsed in favour of the Engineer-in-charge, any sum of sums which may have been deducted from, or raised 

by sale of his security deposit or any part thereof.  The Security deposit shall be collected from the running bills 

of the contractor at the rates mentioned above and theEarnest Money if deposited in cash at the time of tenders will be 

treated a part of the Security Deposit.  
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Note-1: Government papers tendered as security will be taken at 5% (five percent) 

below its market price of Government paper would be ascertained by the Divisional officer at the time of 

collection of interest and the amount of interest to the extend of deficiency in value of the Government paper 

will be with held if necessary.  

 

Note-2:   Government Securities will include all forms of Securities mentioned in RuleNo.274 of the G.F Rules 

except fidelity bond.  This will be subject of the observance of the condition mentioned under the rule against 

each form of security. 

 

Note-3:   Note 1 and 2 above shall be applicable for both Clause 1&1A.  

  

Clause-2 COMPENSATION FOR DELAY 

 

  If the contractor falls to maintain the required progress in terms of clause 5 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall. Without prejudice to any other 

right or remedy available under the law to the Municipality an account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 

decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in Clause 5 of that the work 

remains in complete.  

 

 This will also apply to items of group for which a separate period of completion has been specified.  

 

Compensation    @ 1.5% per month 

 

For Delay of Work    of delay to be computed on per Day basis 

 

 

provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 

10% of the tendered value of work or to the tendered value of the item or group of items or group of items of  

work for which a separate period of completion is originally given. 
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The amount of compensation may be adjusted or set-off against any sum payable to the contractor under this or 

any contract with the Municipality.  In case, the contractor does not achieve a particular milestone mentioned in 

Schedule-F, or the rescheduled milestone(s) in terms of Clauase 5.4, the amount shown against that milestone 

shall be with held, to be adjusted against the compensation lived at the final grant of Extension of time, with 

holding of this amount on failure to achieve a milestone shall be autom atic without any notice to the contractor.  

However, if the contractor catches up with the progress, work on the subsequent milestones(s), the with-the 

amount shall be released.  In the case the contractpr falls to make up for the delay in subsequent milestone(s) 

amount mentioned against each milestone missed subsequently also shall be withheld.  However, no interest, 

whatsoever, shall be payable on such with-held amount.  

 

CLAUSXE –2A INCENTIVE FOR EARLY COMPLETION 

 In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one 

percent) of the tendered value permonth computed on per day basis, shall be payable to the contractor subject to 

a maximum limit of %%(five percent) of tendered value.  The amount of bonus, if payable, shall be paid along 

with final bill after completion of work.  Provided always that provision of the clause 2A shall be applicable 

only when so provided schedule”F” 

 

CLAUSE –3 WHEN CONTRACT TO BE DETERMINED 

  

VII) If the work is not started by the contractor within 1/8
th

 of the stipulated time. 

When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-

in-Charge on behalf of the President of India shall have powers: 

a)  to determine or rescind the contract as aforesaid (of which termination of rescission notice in writing 

to the contractor  under the hand of Engineer-in-charge shall be conclusive evidence).  Upon such determination 

or rescission, the Earnest Money Deposit, Security Deposit already recovered and Performance Guarantee under 

the contract shall be liable to be forfeited and shall be absolutely at the disposal of the Municipality. 

 

b) Deleted 

 

c) After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part therof, as shall be un-executed out of his hands and to given it to another 

contractor to complete the work.  The contractor, whose contract is determined or rescinded as above, shall not 

be allowed to participate in the tendering process for the balance work.  
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In the event of above course(s) being adopted by the Engineer-in-charge, the contractor  

Shall have no claim to compensation for any loss sustained by him by reasons of his having purchases or 

procured any materials or entered into any engagements or made any advance on account of with a view to the 

execution of the work or the performance of the contract.  And in case action is taken under any of the provision 

aforesaid the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually 

performed under this contract unless Engineer-in-charge has certified in writing the performance of such work 

and the value payable in respect thereof  and he shall only be entitled to be paid the value so certified.   

 

Para deleted.  

 

Clause-3A 

 In case, the work cannot be started due to reasons not within the control of the contractor within 1/8
th

 of 

the stipulated time for completion of work, either party may close the contract, In such eventuality, the Earnest 

Money Deposit and the Performance Guarantee of the contractor shall be refunded, but no payment on account 

of interest, loss of profit or damages etc., shall be payable at all. 

 

Clause-5 TIME AND EXTENSION FOR DELAY 

 

 The time allowed for execution of the works as specified in the Schedule”F” or the extended time in 

accordance with these conditions shall be the essence of the contract.  The execution of the work shall 

commence from the 15
th

 day or such time period as mentioned in letter of Award after the date on which the 

Engineer-in-charge issues written orders to commence the work from the date of handing over of the site 

whichever is later.  If the contractor commits default in commencing the executing of the work as aforesaid, 

Municipality shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

earnest money and Performance Guarantee absolutely. 

5.1)  As soon as possible after the contract is concluded, the contractor shall submit a Time and Progress 

Chart for each mile stone and get it approved by the Municipality.  The chart shall be prepared in direct relation 

to the time stated in the contract documents for completion of items of the works.  It shall indicated the forecast 

of the dates of commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-charge and the contractor within limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases which the time 

allowed for any work, exceeds one month (Save for special jobs for which a separate programme have been agreed upon) 

complete the work, as per milestone given in schedule “F” 
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5.3) Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 

be made by the contractor in writing within fourteen days of the happening of the event causing delay on the 

prescribed form.  The contractor may also, if practicable, indicate in such as request the period for which 

extension is desired.  

5.4)  In any such case, the authority mentioned in Schedule ”F” may give a fair and reasonable extension 

of time and reschedule the mile stones for completion of work.  Such extension shall be communicated to the 

contractor by the Engineer-in-charge in writing, within 3 months of the date of receipt of such request.  Non-

application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension 

by the Engineer-in-charge and this shall be binding on the contractor.   

 

CLAUSE-7:  Grass Work to Interim payment 

 

CLAUSE-10 B ii) MOBILISATION ADVANCE 

 

 

Mobilization advance not exceeding 10% of the tendered value or Rs.1.00 Crore whichever is less may be 

given, if requested by the contractor in writing within one month of the order to commence the work.  In such a 

case the contractor shall execute a Bank Guarantee Bond from a Scheduled Nationalized Bank as specified by 

the Engineer-in-charge for the full amount of such advance is released.  Such advance shall be in two or more 

installments to be determined by the Engineer-in-charge at his absolute discretion.  The first installment of such 

advance shall be released  by the Engineer-in-charge only after the contractor furnishes a proof of the 

satisfactory utilized of the earlier installment to the entire satisfaction of Engineer-in-charge.  A Simple interest 

of 10% should be in the advance made.  

 

Mobilization advance shall be admissible only for works where estimated cost put to tender is Rupees two 

Croroes and above.  

 

 

Plan,Machinery & Shuttering advance.  
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Clause-10Biii) Para 1 

An advance for plant and machine required the work and brought to site by the contractor may given if 

requested by contractor in writing month of bringing such machinery to site.  Such advance shall be given on 

such plant machinery.  Which in the opinion of the Engineer-in-charge will add to the expeditious execution of 

work and improve the quality of work.  The amount of advance shall restrict to 5% of tendered value.  In the 

case of new plant equipment to be purchased for work the advance shall restricted to 90% of the price such new 

plant and equipment paid by the contractor for which the contractor shall produce evidence satisfactory to 

Engineer-in-charge.  In the case second hand and used plants and equipment the amount of advance shall be 

limited to 50% the depreciated value of plant and equipment as may be decided the Engineer-in-charge.  

Contractor shall, If so required the Engineer-in-charge, submit the statement of value of such plant and 

equipment duly approved by a Registered value recognized by the Central Board Direct Taxes under the Board 

Direct Taxes under the Income Tax Act, 1961.  No such advance shall be paid on any plant and equipment of 

perishable nature as and on any plant and equipment a value less than Rs.50, 000.  Seventy five percent of 

amount of advance shall be paid after the plant and equipment brought to site and balance twenty five percent 

on successfully commissioning the same. 

 

Leasing of equipment shall be considered at per with purchase of equipment and shall be covered by tripartite 

agreement with the following. 

 

1. Leasing company, which gives certificate of agreeing to lease equipment to the contractor.   

 

2. Engineer in charge, and 

 

3. The contractor. 
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CLAUSE-10C  PAYMENT ON ACCOUNT OF INCREASE IN 

PRICES/WAGES DUE TO STATUTORY ORDER (S) 

 

 If after submission of the tender the price of any material incorporated in the works (not being a material 

supplied from the Engineer-in-charge’s Store in accordance with Clause 10 thereof) and /or wages of labour 

increases as a direct result of the coming into force of any fresh law, or statutory rule or order (but not due to 

any changes in sales tax) and such increase in the price and/or wages prevailing at the time of the last stipulated 

date of receipt of the tenders including extensions if any for the work and the contractor thereupon necessarily 

and properly pays in respect of that material (incorporated in works) such increased price and /or in respect of 

labour engaged on the execution of the work such increased wages, then the amount of the contract shall 

accordingly be varied and provided further that any such increase shall not be payable if such increase has 

become operative after the stipulated date of completion of the  work in question. 

 If after submission of the tender, the price of any material incorporated in the works not being materials 

supplied from the Engineer-in-charge’s Stores in accordance with Clause- 10 thereof) and /or wages of labour is 

decreased as a direct result of the coming into force of any fresh law of statutory rules or order (but not due to 

any changes in sales tax) and such decrease in the prices and/or wages prevailing at the time of receipt of the 

tender for the work.  Government shall in respect of materials incorporated in the work (not being materials 

supplied from the Engineer-in-charge’s stores in accordance with Clause-10 there of) and /or labour engaged on 

the execution of the work after the date of coming into force of such law statutory rule or order be entilled to 

deduct from the dues of the contractor such amount as shall be, equivalent to the difference between the prices 

of the materials and /or wages as prevailed at the time of the last stipulated date for receipt of tenders including 

extension if any for the work and the prices of materials and/or wages of labour on the coming into force of 

such law, statutory rule or order. 

 The contractor shall for the purpose of this condition, keep such books of account other documents as 

are necessary to show the amount of any increase claimed or reduction available and shall allow inspection of 

the same by a duly authorized representative of the Government, and further shall, at the request of the 

Engineer-in-charge may require any documents so kept and such other information as the Engineer-in-charge 

may require. 

 The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any 

such materials and/or wages of labour, give notice thereof to the Engineer-in-charge stating that the same is 

given pursuant to this condition together with all information relating thereto which he may be in position to 

supply.  
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ANNEXTURE TO OM/DGW/CON/199 DT.2-9-2004 

 

Clause 10 CA 

 

PAYMENT DUE TO INCREASE/DECREASE IN PRICES OF CEMENT AND STEEL 

RENIFORCEMENT BARS AFTER RECEIPT OF TENDER.  

 

If after submission of the tender, the price of cement and /or steel reinforcement bars incorporate in the 

works (not being a materials supplied from the Engineer-in-charge’s stores in accordance with clause 10 

thereof) increase(s) beyond the prevailing at the time of the last stipulated date for receipt of tenders (including 

extension, I any) for the work, then the amount of the contract shall accordingly be varied and provided further 

that any such increase shall not be payable if such increase has become operative after the stipulated date of 

completion of work in question: 

 

If after submission of the tender, the price of cement and/or steel reinforcement, bars incorporated in the 

works (not being a material stipulated from the Engineer-in-charge’s Stores in accordance with Clause 10 

thereof) is decreased Government shall in respect of these materials incorporated in the works (not being 

materials supplied from the Engineer-in-charge’s Stores in accordance with Caluse-10 thereof) be entitled to 

deduct from the dues of the contractor such amount as shall be equivalent to the difference between the prices 

of the cement and /or steel reinforcement bars as prevailed at the time of the last stipulated date for receipt of 

tenders including extensions if any for the work and the prices of these materials on the coming into force of 

such base price of cement and /or steel reinforcement bars issued under authority of Director General (Works) 

CPWD. 

 

The increase/decrease in price shall be determined by the All India wholesale Prices Indices for Cement and 

steel (bars and rod) as published by Economics Adviser to Government of India, Ministry of Commerce and 

Industry and base price for cement and/or steel reinforcement bars as issued under authority of Director General 

(Works), CPWD as valid on the last stipulated date of receipt of tender, including extension if any and for the 

period under consideration.  

 

The amount of the contract shall accordingly be varied for cement and /or steel reinforcement bars an will 

be worked out as per the formula given below: 
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a)   Adjustment for component of cement 

The amount of the contract shall accordingly be varied for cement and/or steel reinforcement bars and 

will be worked out as per the formula given below.  

a)   Adjustment for component of ‘cement’ 

Vc:  Pc X QC  X  C1 – CIo 

  CIo                                                                                    

Where, 

 

Vc:  Variation in cement cost I.E., increase or decrease in the amount in rupees to be paid or recovered. 

Pc:   Base price of cement as issued under authority of DG(W), CPWD valid at the time of the last stipulated 

date of receipt of tender including extension, if any.  

Qc:   Quantity of cement used in the works since previous bill. 

Cio:  All India whole sale price index for cement as published by the Economic Advisor to Government of  

India, Ministry of Industry and Commerce as valid on the last stipulated date of receipt of tender including 

extensions, if any. 

CI:   All India whole sale price Index for cement for period under consideration as published by Economic 

advisor to Government of India, Ministry of Industry and Commerce.  

(b) Adjustment for component of ‘Steel”. 

 Vs=Ps x Qs X SI- SIo   

        SIo 

Where, 

Vs:   Variation in cost of steel reinforcement bars i.o. increase or decrease in the amount in rupees to be paid or 

recovered. 

Ps:    Base price of steel reinforcement bars as issued under authority of DG(W), CPWD at the time of the last 

stipulated date of receipt of tender including extension, if any. 

Qs:   Quantity of steel paid either by way of source advance or used in work since previous bill (whichever is 

earlier) 

SIo:   All India Wholesale Price Index for steel (bars & roads) for the period under consideration as published 

by  

Economic Advisor to Govt. of India, Ministry of Industrial and Commerce as valid on the last stipulated date of 

receipt of tender including extension, if any. 

SI:   All India Wholesale Price Index for Steel(bars & rods) for the period under consideration as published by 

Economic Advisor to Govt.  of India, Ministry of Industry & Commerce. 
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 Providing always that provision of then proceeding clause 10C shall not be applicable in respect of 

cement and /or steel reinforcement bars.  

 

  Partial amendment issued vide DGW/CON/174 

 If the prices of materials (not being materials supplied or services rendered at ficed prices by the 

Department in accordance with clauses 10 and 34 thereof) and /or wages of labour required for execution of the 

work increase, the contractor shall be compensated for such increase as per provisions detailed below and the 

amount of the contract shall accordingly be varied, subject to the condition that such  compensation for 

escalation in prices shall be available only for the work done during the stipulated period of the contract.  No 

escalation in prices shall be available only for the work done during the stipulated period of the contract.  No 

escalation shall be paid for work executed in extended contract period even if extension of time is granted 

without any action under clause 2 and also no such compensation shall be payable for a work for which the 

stipulated period completion is as specified in schedule-F such compensation… 

viii)    In the event-----Mutandis apply,  Provided that: 

a)   No such adjustment for the decrease in the price of materials and/or wages of labour aforementioned would 

be made in case of contractors in which the stipulated period of completion of the work is as specified in 

Schedule-F. 

xi)     Provided always that the provision of the clause 10C and 10 CA shall not be applicable for contracts 

where provisions of this clause are applicable but in cases where provisions of this clauses are not applicable, 

the provisions of clause 10C and 10Ca will become applicable. 

    

CLAUSE 10 CC   PAYMENT DUE TO INCREASE/DECREASE IN PRICE 

 /WAGES AFTER RECEIPT OF TENDER FOR WORKS  

(TIME PERIOD MORE THAN 18 MONTHS) 
 

 If the Prices of materials (not being materials supplied or services rendered at fixed prices by the 

Municipality in accordance with Clauses 10 & 34 thereof) and /or wages of labour required for execution of the 

work increase, the contractor shall be compensated for such increase as per provisions detailed below and the 

amount of the contract shall accordingly be varied, subject to the condition that such compensation for 

escalation in price shall be available only for the work done during the stipulated period of the contract.  No 

escalation shall be paid for work executed in extended contract period even if extension of time is granted 

without any action under Clause 2 and also no such compensations shall be payable for a work for which the 

stipulated period of completion is 18 months or less.  Such compensation for escalation in the prices of materials 

and labour, when due, shall be worked out based on the following provisions:- 
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MI  

 

 All India Whole Price Index for civil component / electrical component appropriate component be kept 

by NIT approving authority construction materials as worked out an the basis of all India Whole Sale Price 

Index for Individual commodities group Items for the period under considerations published by the Economic 

Advisor the Government of India.  Minister of Industry and commerce and applying weightages to the 

individual commodities/group item.  

 

MIO 

 

 All India Wholesale  price index for civil component / electrical component appropriate component be 

kept by NIT approving authority construction materials as worked out an the basis of All India Whole Sale 

Price Index for Individual commodities group items valid on the last stipulated date of receipt of tender 

including extension, If any as published by the Economic Advisor the Government of India.  Minister of 

Industry and commerce and applying weightages to the individual commodities / group item.   

 

Clause 10CC Para (viii) a and (ix) modified 

Clause-12 Page 31 Para 12.1.1 Now renumbered as 12.1 

Clause –12 Page 31.32.33 Para 12.1.2 Deleted 

Clause 12.2 Page 32,33 Deviation, Extra items and pricing Amended /Now Introduced.  

 

 In the case, of extra item(s) the contractor may within 15 days of receipt of order or occurrence of the 

item(s) claim rates.  Supported by proper analysis for the work and the Engineer-in-Charge shall within one 

month of the receipt of the claims supported by analysis after giving consideration to the analysis of rates 

submitted by the contractor determine the rate on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined.  Clause 12.2 page 32,33 Deviation, Substituted items, pricing 

Amended/Now introduced. 

 In the case of substituted items the rate for the agreement item (to be substituted and substituted  items 

shall also be determined in the manner as mentioned in the afores para.  

a) If the market rate for the substituted item so determined is-more than market rate of the 

agreement item (to be substituted) the rate payable the contractor for the substituted item shall be 

rate of the agreement (to be substituted) so increased to the extent of the difference between 

market, rates of, substituted item and agreement item (to be substituted). 
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b) If the market rate for the substituted item so determined is less than may rate of the agreement item 

to be substituted the “rate payable to contractor for the substituted item shall “ be the rate for the 

agreement (to be substituted) so decreased to extend of the difference between the market rates of 

substituted item and the agreement item (to be substituted). 

 

CLAUSE – 11: SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF  

WORK  
 

 

CLAUSE     12.2 DEVIATION, DEVIATED QUANTITES PRICING 

AMENDED/NOW INTRODUCED 

  

 

 In the case of contract items, substituted items, contract cum substituted items which exceed the limits  

laid down schedule F, the contractor may within 15 days of receipt of order or occurrence of the excess claim 

revision of the rates supported by proper analysis for the work in excess of the above mentioned limits provided 

that if the rates so claimed are in excess of the rates specified in the schedule of quantities the Engineer-in-

charge  shall within one month of receipt of the claims supported by analysis after giving consideration to the 

analysis of the rate substituted by the contractor determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined.  

 

 

CLASUSE – 12.3 AMENDED.NOW INTRODUCED 
 

 

 The provisions of the proceeding paragraph shall also apply to the decrease in the rates of items for the 

work in excess of the limits laid down schedule-F, and the Engineer-in-charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking into consideration any reply received 

from him within 15 days of receipt of the notice revise the rates for the work in question within one month of 

the expiry the said period of 15 days having regard to the market rates.  

 

 

CLAUSE 12.5  PAGE  33  AMENDED/NOW INTRODUCED 
 

 

 For the purpose of operation of scheduled F the following works shall be treated as works relating to 

foundation. 
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CLAUSE-17  Enhanced Maintenance period 
 

 If the contractor of his working people or servants shall break, deface, injure or destroy part of building 

in which they may be working or any building road, road curb, fence, enclosure, water pipe, cables, drains 

electric or telephone post or wires, trees, grass or grassland or cultivated and contiguous to the premises on 

which the work or any part is being executed or if any amage shall happen to the work while in progress, from 

any cause whatever or if any defect, drainage or other fault appear in the work within twelve months(5 months 

in the case of any  work other than road works costing Rs.10,00,000 and below) after a certificate final or 

otherwise of its completion shall have been given by the Engineer-in-charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf make 

the same good at his own expense or in default the Engineer-in-charge the same to be made good by other 

workman and deduct the expense from any sums that may be due or at any time thereafter or of a sufficient 

portion thereof.  The Security Deposit of the contractor shall not be refunded before the expiry of twelve 

months (Six months in the case of any work other than road work costing Rs.10,00,000 and below) after the 

issue of the certificate final or otherwise of completion of work or till the final bill has been prepared and passed 

whichever is latter.  Provided that in the case of road work if in the opinion of the Engineer-in-charge, half of 

the security deposit is sufficient to meet all liabilities of the contractor under this contractor half of the security 

deposit will be refundable after six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed whichever is later.  

 

CLAUSE-21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 

 

 The contract shall not be assign or sublet without the written approval of the Engineer-in-charge.  And if 

the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or attempt to do so, if any bride, gratuity, 

gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given 

premised or offered by the contractor, or any of his servants or agent to any public officer or person in the 

employ of Government in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract, the Engineer-in-charge on behalf of the 

President of India shall have power to adopt the course specified inClause-3 hereof in the interest of 

Government and in the event of course being adopted the consequence specified in the said Clause-3 shall 

ensure. 
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     SCHEDULE-F RECOVERY RATES FOR  

     QUANTITIES BEYOND PERMISSIBLE VARIATION  

AMENDED/NOW INTRODUCED.  

 

 

 Rates in figure and words at which recovers shall be made from contractor, Rate in Schedule “B” plus 

10% in case materials issued by Department.  

 

 

Excess beyond permissible    Less use beyond the permissible 

 

Variation      Variation   

 

Clause – Nil  Page 6 3
rd

  Para 

 

 We agree to keep the tender open for sixty (60) days from the due date of submission thereof and not to 

make any modifications in its terms and conditions. 

 

Page 6,  Para 3  deleted. 

Page 7,  Para 2    Line 3. 

 

Of tender and performance guarantee shall be absolutely for feited to the Municipal Council and the same may 

at the schedule “F” page 93. 

 

(i) Earnest money   : Rs.28,455 /-  

(ii) Performance guarantee : 5% of tendered Value. 

(iii) Security Deposit  : 5% of tendered Value.  
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SCHEDULE-F CLAUSE – 5 

MILESTONE (S)  As per table given below  

 

TABLE OF MILESTONE (S) 

_____________________________________________________________________________  

Sl. No. Description of milestone Time allowed in days Amount to be 

(Physical)   (from date of start)  withheld in case of  

non-achievement of  

milestone 

______________________________________________________________________________  

 

1. 

 

 

2. 

______________________________________________________________________________  

 

or 

 

______________________________________________________________________________  

 

Sl.No. Financial Progress         Time allowed in days            Amount to be 

          (from date of start)          withheld in case of  

        non-achievement of  

       milestone 

______________________________________________________________________________  
1. 1/8

th
 (of the whole  ¼ (of the whole work) 

work)       In the event of not achieving 

        the necessary progress as  

      2.       3/8
th

 (-do-)    ½ (do)   assessed from the running 

         payments 1% of the tendered  

      3.       3/4
th

 (-do-)    ¾ (do)   value of work will be 

withheld for failure of each  

milestone. 

      4.               Full    Full  

______________________________________________________________________________  

           

 

 

 

 

 

 

 

 


